Part 1- Table of Contents

PAGE

Proposal Cover

Proposal Summary

Part 1 Table of Contents

Part 2 Identification and Significance of the Innovation

Part 3 Technical Objectives

Part 4 Work Plan

4.1 Technical Approach

4.2 Task Descriptions

4.3 Meeting The Technical Objectives

4.4 Task Labor Categories and Schedules

Part 5 Related Research/ Research and Development

Part 6 Key Personnel and Bibliography of Directly Related Work

Part 7 Relationship with Phase II or other Future R/R&D

Part 8 Company Information and Facilities

Part 9 Subcontracts and Consultants

Part 10 Potential Applications

10.1 Potential NASA Applications

10.2 Potential Non-NASA Commercial Applications

Part 11 Similar Proposals and Awards

Proposal Summary Budget

Part 2 Identification and Significance of the Innovation

The proposed innovations are as follows:

- (1) Electronic Handbooks (EHBs) are Internet-based tools that support the paperless documentation and management of complex distributed processes (e.g., Grants/Contracts Management). Tools include user interface, backend, requirements capture, and demonstration software.
- (2) Processes are represented as "Internet-based plays" where "actors" communicate thru the Internet. For each role, EHBs guide actors thru their parts.
- (3) EHBs, like plays, are developed in six stages: Outline or Playwriting, Example or Rehearsal, Implementation or Staging, Utilization or Performance, Revision or New Production, and Cross-Subprocess or Cross-Play Analysis.

The significance of the innovations is that EHBs will:

- (1) facilitate the movement from paper processes to paperless processes,
- (2) improve end users interactions within complex processes,
- (3) foster process, system, and product improvements, and
- (4) reduce costs in the overall administration of processes.

No commercial process management system offers all of these facilities and a few systems support only a small fraction of the solution. These innovations will dramatically increase the productivity of organizations involved in managing complex distributed processes. In order to build a process management system which coordinates many participants and populates and locates information from multiple repositories, it is necessary to have a common, uniform methodology for capturing the requirements for the entire process. Otherwise the data and process becomes too fragmented, complex and costly to develop, enhance, and maintain.

Part 3 Technical Objectives

The technical objectives of EHBs are to:

- 1. Facilitate paperless documentation and management of complex distributed processes.
- 2. Facilitate system development:
 - o requirements capture.
 - o system design,
 - o implementation,
 - o multi-developer coordination,
 - o software distribution,
 - o end-user learning,
 - o system documentation,
 - o system revisions, and
 - o system reuse for similar processes.
- 3. Facilitate integration of independently developed subsystems.

4. Facilitate process and system improvement.

Part 4 Work Plan

4.1 Technical Approach

In order to achieve the four objectives described in Part 3 of this proposal, Coney Island, Inc., has divided the project into four major areas:

- EHBs User Interface Tools. These are software tools that facilitate the building of the EHBs user interface for different EHBs applications.
- EHBs Backend Tools. These are software tools that facilitate the building of the EHBs database and database interfaces for different EHBs applications.
- EHBs Requirements Capture Tools. These are software tools that facilitate the overall building of EHBs applications.
- EHBs Demonstration Tools. These are software tools that facilitate the demonstration and/or marketing of EHBs.

4.2 Task Descriptions

During Phase I, our effort will focus on the design of the four types of tools.

Task 1. Design EHBs User Interface Tools

EHBs User Interface Tools are software than facilitate the building of the EHBs user interface for different EHBs applications. The key interface is the User Electronic Handbook (user EHB) for that role. For example, Figure 1 shows a sample user EHB for firms that are submitting applications to the NASA SBIR program.

Each user has an account and password and the EHB keeps track off all of the user's information that he/she needs to know to do his/her subprocess. For example, in the case of a user EHB for firms submitting SBIR proposals, the EHB keeps track of all the incomplete and completed proposals that the user is submitting. In the case of a user EHB for SBIR proposal reviewers, the EHB keeps track of all of the incomplete and complete proposal reviews that the reviewer is assigned.

Each user EHB is architected so that the user is prompted at each stage of the subprocess. This is done to minimize the learning effort involved in using the EHB. It also allows the user to come back after a long period of time and easily return to complete and/or restart the subprocesses.

Task 2. Design EHBs Backend Tools

EHBs Backend Tools are software than facilitate the building of the EHBs database interfaces for different EHBs applications. Figure 2 shows a diagram for the EHBs system architecture and shows some of the backend tools that are used to implement EHBs. The set of EHBs Backend Tools includes:




Figure 1. User EHB for firms that are submitting applications to the NASA SBIR program




Figure 2. EHB system architecture.

World Wide Web Servers are used to store and maintain all of the web pages used in the implementation of EHBs. These are used by the EHBs to transfer the subparts of the EHBs between the users and the other backend tools. Some examples of World Wide Web Servers are Netscape, Apache, Microsoft IS Server, etc.

Database Management System Servers are used to store and maintain all of the databases used in the implementation of EHBs. These are used to main the record type data that the user EHBs will update and retrieve. Some examples of Database Management System Servers are Oracle, Sybase, Access, Informix, SQL Server, etc.

Graphics Report Servers are used to display reports generated from the data in databases used in the implementation of EHBs. These are used to generate graphic reports in the user EHBs with the data from the Database Management System Servers. Some examples of Graphics Report Servers are IDL, Power Point, MS Access, MS Excel, etc.

Legacy Systems are pre-existing or independently built subsystems that can sit "underneath" the user EHBs interfaces. Such legacy systems can be used as database and/or graphic report servers for existing pre-data. Some examples of Legacy Systems are accounting systems, payroll systems, etc.

Middleware Systems are used to store and maintain all of the databases used in the implementation of EHBs. These are used to generate tabular reports in the user EHBs with the data from the Database Management System Servers. These are also used to generate the User EHB pages themselves. Some examples of Middleware systems are DBGenie, Cold Fusion, Java Server Pages, Active Server Pages, etc.

Task 3. Design EHBs Requirements Capture Tools

Requirements Capture Tool (RCTs) are web pages that define and document subprocesses of a subprocess. RCTs facilitate the overall system development process: requirements capture, system design, implementation, multi-developer coordination, software distribution, end-user learning, system documentation, system revisions, and system reuse for similar processes. Figure 3 shows an example of an RCT which is used to build the NASA SBIR Contract Administration and Closeout Subprocess. Figure 4 shows an example of a matrix of RCTs which correspond to all of the RCTs for the entire NASA SBIR processes.

The set of web pages in an RCT include:

Binders illustrates all of the data collected during the execution of the subprocess. For example, in the RCT corresponding to NASA SBIR Contract Administration and Closeout Subprocess, there would be links to contract folders and deliverables, contract award file library, deliverables library, and user profiles.

Process illustrates the "play" which defines the subprocess and tells us who produces the parts of the binder and when they produce them. For example, in the RCT corresponding to NASA SBIR Contract Administration and Closeout Subprocess, the subprocess would be a play with the following "acts": 1) Preliminaries, 2) Deliverables, 3) Advisors, 4) Modifications, 5) Closeouts and 6) Analysis. Each act would be a subplay which defines who does what and in what order.

Example User EHBs illustrate for each role exactly what the role does in the subprocess. *Implemented User EHBs* are the user interfaces in the subprocess for each role. For example, in the RCT corresponding to NASA SBIR Contract Administration and Closeout Subprocess, some User EHBs include: Contract Specialist, Principal Investigator/Awardee Official, Contracting Officer Technical Representative (COTR), Advisor, Field Center Program Manager, etc.

Example Home Pages illustrate how the outside user or customer comes into the process and gets their User EHB. Implemented Home Pages are used as a public interface for its customers. For example, in the RCT corresponding to NASA SBIR Contract Administration and Closeout Subprocess, the Principal Investigator/Awardee Official would find a link to their user EHB in which they would be able to submit their deliverables and/or approve contract modifications.

Example Files illustrate the internal file structures for the files used to illustrate the Example user EHBs. Implemented Files define the file structure of all of the implementation of the EHBs. In both cases, the file structures are divided by roles. For example, in the RCT corresponding to NASA SBIR Contract Administration and Closeout Subprocess, some User EHBs files include: Contract Specialist, Principal Investigator/Awardee Official, Contracting Officer Technical Representative (COTR), Advisor, Field Center Program Manager, etc.

Suggestions provide a vehicle to collect comments and suggestions to improve the subprocess defined in the RCT. For example, in the RCT corresponding to NASA SBIR Contract Administration and Closeout Subprocess, the Sugggestions link could result in an e-mail message to the system developer or an entry into a corresponding suggestions database used by the system developer.

Task 4. Design EHBs Demonstration Tools

EHBs/RCTs Development Process, EHBs/RCTs Development Roles, and Quiz). Other items in the EHBs Demonstration Tool are customer specific (e.g., What are EHBs?, An Example EHB, Objectives, Requirements Capture Tools (RCTs), Multi-Year Areas RCTs/EHBs, Multi-Year Subprocesses RCTs/EHBs Development Matrix, Benefits, and Documents.)

EHBs Demonstration Tools facilitate the marketing of EHBs. Each EHBs Demonstration Tool is tailored to a particular customer so that the customer sees exactly how EHBs can be applied directly to his/her specific

processes. Figure 5 shows an example of an EHBs demonstration which was used to market EHBs technology to the Health Services Research Administration (HRSA) of the Department of Human Services (HHS). Some items in the EHBs Demonstration Tool are generic (e.g., Other Applications, Architecture,

4.3 Meeting the Technical Objectives

EHBs meets the technical objectives outlined in Part 3 as follows:

- 1. EHBs facilitate paperless documentation and management of complex distributed processes. See Figure 4.
- 2. EHBs facilitate system development:
 - Requirements Capture Tools (RCTs) reduce requirements capture costs, See Figure 3.
 - RCTs reduce system design costs, See Figure 3. Once the examples are generated in the RCT, much of the design is completed.
 - RCTs + Middleware (e.g., DBGenie, Cold Fusion, etc.) reduce implementation costs, See Figure
 Once the examples are generated, implementation follows by replacing the example with SQL calls to the database.
 - RCTs reduce multi-developer coordination costs, See Figure 4. Each developer is given their own RCT to design and implement.

STTR Phase I Proposal

 Web browsers reduce software distribution costs, See Figure 1. EHBs are distributed via the World Wide Web.




Figure 3. NASA SBIR Contract Administration and Closeout Process RCT.




Figure 4. NASA SBIR Development Matrix of RCTs.




Figure 5. Health Services Research Administration (HRSA) EHBs Demonstration.

- User EHBs reduce end-user learning costs, See Figure 1. EHBs are built so that the user is led to thru the subprocess and does not need training.
- RCTs + Middleware reduce documentation costs, See Figure 3. Each RCT represents a complete set of documentation for that subprocess.
- RCTs + Middleware reduce revision costs, See Figure 3. By changing the examples in the RCT and presenting them to the owner, the revision can be validated. When the examples are approved, the implementation can be correspondingly adjusted.
- RCTs + Middleware facilitate system reuse for similar processes. See Figure 4. Different RCT subprocesses can be copied and reused for similar subprocesses.
- 3. EHBs and RCTs facilitate integration of independently developed subsystems, See Figure 4. The matrix of subprocess lets one look at all existing subprocesses. This will lead to integration of user interfaces followed by integration of backends.
- 4. EHBs facilitate process and system improvement by providing "multiple points of view", e.g.,
 - Multiple User Perspectives. By looking at a subprocess thru different user roles (e.g, different user EHBs), one captures more requirements.
 - Multiple Subprocesses. By comparing similar subprocesses (e.g., SBIR Phase I and II proposal submissions), one can't help but discover efficiencies.

- Multiple Subprocess Data. By examining an entire process thru the eyes of a single role or user type (e.g., the SBIR firm through the entire SBIR process), one creates simplification with regard to the user.
- o Multiple Applications. By examining similar applications over the same organization (e.g, grants over different programs in the same agency), one can't help but see commonalities.
- Multiple Organizations. By examining grants over multiple Federal Agencies, one can't help but see commonalities.

4.4. Task by Labor Categories and Schedules

Table 6.provides our projected allocation by labor category by task.

Table 7.provides our projected schedule by task.

Part 5 Related Research/ Research and Development

The Coney Island, Inc. team members consist of the Principle Investigator, Mr. Nathan Frankfurter, who is also the Program Manager; Dr. Sidney Hamburger Mr. Pierre Fries and Dr. Potato Kanish who are the Senior Technical Experts; and our Software Engineers, Mr. Softshell Clams, Ms. Cornonthe Cob and Mr. Van Ella Custard (NYU). This team has already completed the following research:

- Reviewed the language in several formal approaches to process management, in particular, the ISO 9000 standards.
- Researched, discussed, designed and documented the general characteristics required for an distributed complex paperless process management system.
- Reviewed literature for numerous products which provide subsets for distributed complex paperless process management.
- Reviewed literature from numerous products providing document management systems or features which could be included in a process management system, including:

Adobe Systems (Acrobat) Advanced Tech (DocuExpress) Apple (AppleSearch)

Boss Logic (Boss Logic) Caere (PageKeeper)

ConQuest Software (Conquest)
DEC (Teamlinks)

DEC (Teamlinks) Verity (Topic)

Westbrook Tech (File Magic) Westinghouse (Pathways)

Xerox (Docuplex)

Advanced Software (DocuComp)

Alared (Alared) askSam (askSam)

BRS Software (BRS/Search) CMP Publications (CMP) Cuadra Assoc (Star) Delrina (PerForm Pro)) Viewstar (Viewstar)

West Publishing (Westlaw) WordPerfect (WordPerfect)

Zylab (Zylndex)

TASK	DESCRIPTION	Coney Island Inc (SBC)		NYU (RI)		Coney Island Inc (SBC)	
		PI	PM	Lead TE	2nd TE	Lead SE	2nd SE
1	Design EHBs User Interface Tools	160	0	24	120	20	40
2	Design EHBs Backend Tools	160	0	96	80	80	160
3	Design EHBs Requirements Capture Tools	240	0	88	40	80	160
4	Design EHBs Demonstration Tools	80	80	80	80	80	80

Principal Investigator Technical Expert Where: PI PMProgram Manager = Software Engineer ΤE SE =

Figure 6. Tasks by labor category.

PHASE I SCHEDULE

	Jun	Jul	Au g	Sep	Oct	Nov
Design EHBs User Interface Tools	*	*	*	*	*	
Design EHBs Backend Tools	*	*	*	*	*	
Design EHBs Requirements Capture Tools			*	*	*	
Design EHBs Demonstration Tools			*	*	*	

Specification and or design. Documentation where

Software Development =

SoftwareTesting

Figure 7. Tasks schedule.

STTR Phase I Proposal

Part 6 Key Personnel and Bibliography of Directly Related Work

The following brief resumes are the proposed management/technical staff members which form the Coney Island, Inc. SBIR team for Phase I. The fourth portion of Part 4 of this proposal specifies the hours allotted for each task by our proposed staff members.

Name: Mr. Nathan Frankfurter

Years of Experience: 32

Position: President, Coney Island, Inc.

Education: Bachelor of Arts in Mathematics NYU (1961); Graduate studies in Computer

Science & Economics

SBIR Assignment: Principal Investigator and Program Manager. Mr. Frankfurter will be the Principal

Investigator and also manage the NASA SBIR Phase I Electronic Handbooks system effort. He will coordinate all interaction between NYU and Coney Island, Inc., be responsible for all staffing, technical design, reporting and documentation. Mr. Frankfurter will devote a minimum of 100 hours per month

of his time to the NASA SBIR project.

Experience: Prior to founding Coney Island, Inc., Mr. Frankfurter founded and was President

of a highly successful software product development company (Process Software Systems, Inc.) from 1969-1992 (when he formed Coney Island, Inc., with Mr. Fries). Mr. Frankfurter was the principal designer of all CI Inc's. products. CI Inc. provided software products to commercial and defense related industries for over two decades. He was responsible for numerous process support tool contracts involving major domestic and foreign defense organizations. He is one of the two principal designers of Coney Island, Inc.'s

process management system.

Name: Mr. Pierre Fries

Years of Experience: 38

Position: Executive Vice President, Coney Island, Inc.

Education: Bachelor in Applied Mathematics at Brooklyn College of the City University of

New York (1955); Graduate courses in computer science, process managment,

abstract logic theory, system organization and analysis.

SBIR Assignment: Technical Expert. Mr. Fries will participate in the design of the Electronic

Handbook system and review all technical efforts related to its development. Mr. Fries will devote a minimum of 40 hours per month of his time to the NASA SBIR

project.

Experience: Mr. Fries is a recognized expert in the development of software. His two

decades of successful experience as a lead software engineer includes the design, implementation and verification of numerous successful projects both in embedded and commercial computer marketplace. He is one of the two

principal designers of Coney Island, Inc.'s process management system.

Name: Dr. Potato Kanish

Years of Experience: 30

Position: Technical Expert, Coney Island, Inc.

Education: Bachelor of Science in Engineering, NYU (1960); Master of Science in Electrical

Engineering, University Maryland (1961); Ph.d. in Computer Science, NYU

(1964)

SBIR Assignment: Technical Expert. Dr. Kanish will participate in design reviews and will also

review all technical documentation, including the final report. Dr. Kanish will

devote a minimum of 10 hours per month to the NASA SBIR project.

Experience: Dr. Kanish is a noted expert and author recognized in the United States and

Europe. Her process textbooks have been used in numerous colleges. She was the principal designer of numerous operating systems and software support

tools.

Ms. Cornontha Cobb Name:

Years of Experience:

Position: Software Engineer, CI Inc.

Education: Bachelor of Science in Computer Science City College of the City University of

New York (1992)

Ms. Cobb will be responsible for implementing the front-end to backend BIR Assignment:

translators. Ms. Cobb will devote a minimum of 100 hours per month of her

time to the NASA SBIR project.

Ms. Cobb was a principal developer of a platform independent, database product Experience:

> using a GUI interface for personal computers and workstations. She was the designer and implementer of CI Inc. 's process and management routines.

Ms. Softshell (Shelly) Krabbs Name:

Years of Experience:

Position: Software Engineer, CI Inc.

Bachelor of Science in Math/Computer Science, University of Colorado. Education:

Software Engineer. Ms. Krabbs will be the Lead Software Engineer for the SBIR Assignment:

design and implementation of the backend system. Ms. Krabbs will devote a

minimum of 100 hours per month of her time to the NASA SBIR project.

Designed and implemented a Motif Graphical User Interface for a Unix environment layer using C and C++. Designed and implemented a software Experience:

system for laser printers and micro-fiche...

Name: Dr. Sidney Hamburger

Years of Experience: 18

Position: Professor, NYU

PhD in Computer Science, University of Texas at Austin (1976) Education:

Technical Expert. Professor Hamburger will participate in product design reviews SBIR Assignment:

and also review technical documentation (Reference Manual and final report). Dr. Hamburger will devote a minimum of 75 hours to the NASA SBIR project.

Prior to becoming a professor at NYU, Dr. Hamburger was a key designer and Experience: developer of numerous process management systems. He has served as

chairman for several major international conferences on processes.

Mr. Van Ella Custard Name:

Years of Experience:

Position: Research Assistantship, NYU

Education: M.S. in Computer Science at NYU, June 1992. Currently a Phd student with the

NYU Computer Science Department.

Software Test Engineer. Mr. Custard will be responsible for the independent SBIR Assignment:

testing of the front-end and backend systems. He will develop a set of test plans/procedures along with associated test data using the CI Inc. process management system's language to thoroughly test the process system. Mr. Custard will devote a minimum of 75 hours per month of his time to the NASA

SBIR project.

Mr. Custard educational background includes extensive management and Experience:

development of large management applications.

Part 7 Relationship with Phase II or other Future R/R&D

Coney Island, Inc.'s final report will demonstrate to NASA our total commitment to the development and marketing of a complex distributed process management system product. Coney Island, Inc, perceives the Phase I work to be a complete definition of the design of the product and a demonstration of a prototype of the major innovations identified in Part 2 of this proposal. Coney Island, Inc., envisions Phase II work to encompass the building of a full commercial product with associated production quality technical and user documentation.

This effort is to form the basis of the paperless complex distributed process management product Coney Island, Inc., brings to market. At the start of Phase III, Coney Island, Inc., plans to either finance its initial operation with venture capital, or if no venture capital is obtained, the principals are committed to self finance the venture during Phase III. The NASA SBIR programs itself will serve as the initial beta site for Coney Island, Inc.'s process management system.

Part 8 Company Information and Facilities

Coney Island, Inc. is located in Southern Brooklyn and currently leases an office space in a 4 story (earthquake safe) office building. All Coney Island, Inc., employees have at least one personal computer (most have IBM PCs, 1800mhz, while others have Macintoshes or both in their office).

Coney Island, Inc. was incorporated in the state of New York on 12 January 1993. Coney Island, Inc.,is a company organized to exploit the computerized documentation market. Coney Island, Inc.,was founded by Mr. Nathan Frankfurter (the proposed Principal Investigator) and Mr. Pierre Fries (Executive Vice President). Coney Island, Inc.,is located in West Los Angeles and currently leases an office space in a 4 story (earthquake safe) office building. All Coney Island, Inc., employees have at least one personal computer (most have IBM PCs, while others have Macintoshes or both in their office).

On these two premises, Mr. Frankfurter and Mr. Fries began designing a paperless complex distributed process management system in the second quarter of 1996. Mr. Frankfurter selected Mr. Fries because his former company, Hot Dog Systems, Inc. (HDS), had successfully employed Mr. Fries numerous time as a Senior Software Designer for a number of software development projects. Of the over 100 different consultants HDS used during the two plus decades Mr. Frankfurter was President, Mr. Fries was by far the most productive/creative designer and programmer his former company employed. Since Coney Island, Inc., is a relatively new company, the past performance listed below are for a few of the projects Mr. Frankfurter (while President of PSS) and Mr. Fries (while Senior Scientist at Grill Corporation and an independent consultant) were instrumental members of during the last few years:

ORGANIZATION: U.S. Navy

PROGRAM: Systems Software Development/Maintenance

CONTRACT NUMBER: FAKH60-86-C-0222

CONTRACT VALUE: \$800,000

DESCRIPTION: Designed and developed the Books Language, including the translators and compilers.

COMPANY: General Motors Corporation

PROGRAM: Systems Software Development/Maintenance

CONTRACT NUMBER: J3736485-8474YM

CONTRACT VALUE: \$1,200,000

DESCRIPTION: Worked closely with General Motors Corporation to define the contents of process

management tools. Maintained a process database for this project which was the driving force for all tasks.

Part 9 Subcontracts and Consultants

Not applicable.

Part 10 Potential Applications

10.1 Potential NASA Applications

There are a number of potential NASA applications for EHBs-based management:

Contracts. Here we manage NASA contracts from beginning to end. The basic subprocesses are 1) Solicitation Development and Outreach, 2) Proposal Submission, 3) Review and Selection, 4) Contract Negotiations and Issuance, 5) Contract Administration, 6) Contract Closeout, and 7) Post-Closeout Processes.

Grants. Here we manage NASA grants from beginning to end. The basic subprocesses are 1) Solicitation Development and Outreach, 2) Application/Proposal Submission, 3) Review and Selection, 4) Grant Negotiations and Issuance, 5) Grant Administration, 6) Grant Closeout, and 7) Post-Closeout Processes.

Education Programs. Here we manage NASA education programs from beginning to end. The basic subprocesses are 1) Area Development and Outreach, 2) Education Program Proposal Submission, 3) Review and Selection, 4) Education Program Negotiations and Issuance, 5) Education Program Administration, 6) Education Program Closeout, and 7) Post-Closeout Processes.

Technologies. Here we manage NASA technology programs from beginning to end. The basic subprocesses are 1) Area Development and Outreach, 2) Proposal Submission, 3) Review and Selection, 4) Technology Negotiations and Issuance, 5) Technology Administration, 6) Technology Closeout, and 7) Post-Closeout Processes.

Datasets. Here we manage NASA data programs from beginning to end. The basic subprocesses are 1) Area Development and Outreach, 2) Proposal Submission, 3) Review and Selection, 4) Dataset Negotiations and Issuance, 5) Dataset Administration, 6) Dataset Closeout, and 7) Post-Closeout Processes.

Software. Here we manage NASA software programs from beginning to end. The basic subprocesses are 1) Area Development and Outreach, 2) Proposal Submission, 3) Review and Selection, 4) Software Negotiations and Issuance, 5) Software Administration, 6) Software Closeout, and 7) Post-Closeout Processes.

Documents. Here we manage NASA document programs from beginning to end. The basic subprocesses are 1) Area Development and Outreach, 2) Proposal Submission, 3) Review and Selection, 4) Document Negotiations and Issuance, 5) Document Administration, 6) Document Closeout, and 7) Post-Closeout Processes.

Missions. Here we manage NASA missions from beginning to end. The basic subprocesses are 1) Program Management Process and Functional (Program Formulation, Program Approval, Program Implementation, Program Evaluation), 2) Project Management Process and Functional (Project Formulation, Project Approval, Project Implementation, Project Evaluation), and 3) Program/Project Management Systems Requirements (Resources Management, Risk Management, Performance

Management, Acquisition Management, Safety and Mission Success, and Environmental Management, Program/Project Management Development)

10.2 Potential Non-NASA Commercial Applications

There are a number of potential non-NASA commercial applications for EHBs-based management:

Contracts. Here we manage contracts from beginning to end. The basic subprocesses are 1) Solicitation Development and Outreach, 2) Proposal Submission, 3) Review and Selection, 4) Contract Negotiations and Issuance, 5) Contract Administration, 6) Contract Closeout, and 7) Post-Closeout Processes.

Grants. Here we manage grants from beginning to end. The basic subprocesses are 1) Solicitation Development and Outreach, 2) Application Submission, 3) Review and Selection, 4) Grant Negotiations and Issuance, 5) Grant Administration, 6) Grant Closeout, and 7) Post-Closeout Processes.

Property Disposal. Here we manage property from beginning to end. The basic subprocesses are 1) Area Development, 2) Proposal Submission, 3) Review and Selection, 4) Property Negotiations and Issuance, 5) Property Administration, 6) Property Closeout, and 7) Post-Closeout Processes.

Research, Analysis, and Information Projects- Here we manage research projects from beginning to end. The basic subprocesses are 1) Area Development, 2) Proposal Submission, 3) Review and Selection, 4) Project Negotiations, 5) Project Administration, 6) Project Closeout, and 7) Post-Closeout Processes.

Education. Here we manage student enrollments from beginning to end. The basic subprocesses are 1) Area Development and Outreach, 2) Applications, 3) Review and Selection, 4) Counseling, 5) Enrollment, 6) Graduation, and 7) Post- Graduation Processes.

Automobile Sales and Service. Here we manage automobiles from beginning to end. The basic subprocesses are 1) Dealer Development and Marketing, 2) Submission, 3) Review and Demonstration, 4) Sales, 5) Servicing, 6) Closeout, and 7) Post-Closeout Processes.

Health Episodes. Here we manage patient health episodes from beginning to end. The basic subprocesses are 1) Area Development and Outreach, 2) Application Submission, 3) Review and Diagnosis, 4) Treatment Determination, 5) Treatment, 6) Treatment Closeout, and 7) Post- Treatment Processes.

Publishing Projects. Here we manage publishing projects from beginning to end. The basic subprocesses are 1) Area Development and Outreach, 2) Project Proposal Submission, 3) Review and Selection, 4) Project Negotiations, 5) Project Administration, 6) Project Closeout, and 7) Post-Closeout Processes.

Legal Cases. Here we manage grants from beginning to end. The basic subprocesses are 1) Area Development and Outreach, 2) Case Submission, 3) Review and Selection, 4) Case Negotiations and Issuance, 5) Case Administration, 6) Case Closeout, and 7) Post-Closeout Processes.

Insurance Policies. Here we manage legal cases from beginning to end. The basic subprocesses are 1) Area Development and Outreach, 2) Policy Application Submission, 3) Policy Review and Selection, 4) Policy Negotiations, 5) Policy Administration, 6) Policy Closeout, and 7) Post-Closeout Processes.

Credit Cards. Here we manage credit cards from beginning to end. The basic subprocesses are 1) Area Development and Outreach, 2) Card Application Submission, 3) Review and Selection, 4) Card Negotiations, 5) Card Administration, 6) Card Closeout, and 7) Post-Closeout Processes.

Travel. Here we manage travel from beginning to end. The basic subprocesses are 1) Area Development and Outreach, 2) Trip Submission, 3) Trip Review and Selection, 4) Trip Negotiations, 5) Trip Administration, 6) Trip Closeout, and 7) Post-Closeout Processes.

Loans. Here we manage loans from beginning to end. The basic subprocesses are 1) Area Development and Outreach, 2) Loan Application Submission, 3) Review and Selection, 4) Loan Negotiations and Issuance, 5) Loan Administration, 6) Loan Closeout, and 7) Post-Closeout Processes.

Construction Projects. Here we manage construction projects from beginning to end. The basic subprocesses are 1) Area Development and Outreach, 2) Application/Proposal Submission, 3) Review and Selection, 4) Project Negotiations and Issuance, 5) Project Administration, 6) Project Closeout, and 7) Post-Closeout Processes.

EHBs Building. Here we manage EHBs from beginning to end. The basic subprocesses are 1) Area Development and Outreach, 2) Submission, 3) Review and Demonstration, 4) Contract Negotiations and Issuance, 5) Building and Maintaining EHBs, 6) Contract Closeout, and 7) Post-Closeout Processes.

Part 11 Similar Proposals and Awards

Coney Island, Inc. has no current active proposals submitted to Government agencies. We also do not plan to submit proposals for related process management work during 2003 if awarded a contract by NASA. Coney Island, Inc., has not received any Government award for work related to the process management system it is currently developing.

Coney Island, Inc. has not received previous NASA SBIR awards. Coney Island, Inc.'s proposed Principal Investigator and Program Manager previously worked part time for another organization as a Program Manager on a NASA Phase I SBIR.