NASA SBIR 2014 Phase I Solicitation

H10.02 International Space Station (ISS) Utilization

Lead Center: JSC

Participating Center(s): ARC, GRC, JPL, KSC, MSFC

NASA continues to invest in the near- and mid-term development of highly-desirable systems and technologies that
provide innovative ways to leverage existing ISS facilities for new scientific payloads and to provide on orbit
analysis to enhance capabilities. Utilization of the ISS is limited by available up-mass, down-mass, and crew time
as well as by the capabilities of the interfaces and hardware already developed and in use. Innovative interfaces
between existing hardware and systems, which are common to ground research, could facilitate both increased
and faster payload development and subsequent utilization. Technologies that are portable and that can be
matured rapidly for flight demonstration on the International Space Station are of particular interest.
Desired capabilities that will continue to enhance improvements to existing ISS research hardware include, but are
not limited to, the below examples:

Providing additional on-orbit analytical tools. Development of instruments for on-orbit analysis of plants,
cells, small mammals and model organisms including Drosophila, C. elegans, and yeast. Instruments to
support studies of bone and muscle loss, multi-generational species studies and cell and plant tissue are
desired. Providing flight qualified hardware that is similar to commonly used tools in biological and material
science laboratories could allow for an increased capacity of on-orbit analysis thereby reducing the number
of samples which must be returned to Earth.
Technologies that determine microbial content of the air and water environment of the crew habitat falls
within acceptable limits and life support system is functioning properly and efficiently. Required technology
characteristics include: 2 year shelf-life; functionality in microgravity and low pressure environments (~8
psi). Technologies that show improvements in miniaturization, reliability, life-time, self-calibration, and
reduction of expendables are also of interest.
Providing a Magnet Processing Module (MPM) for installation and operations in the Materials Science
Research Rack (MSRR) would enable new and improved types of materials science investigations aboard
the ISS. Essential components of the MPM include an electromagnet, which can provide field strength up to
0.2 Tesla and a high temperature insert, which can provide directional solidification processing capability at
temperatures up to 1500 °C.
Increased use of the Light Microscopy Module (LMM). Several additions to the module continue to be
solicited, such as: laser tweezers, dynamic light scattering, stage stabilization (or sample position encoding)
for reconstructing better 3-D confocal images.
Instruments that can be used as infrared inspection tools for locating and diagnosing material defects, leaks
of fluids and gases, and abnormal heating or electrical circuits. The technology should be suitable for handheld portable use. Battery powered wireless operation is desirable. Specific issues to be addressed include:
pitting from micrometeoroid impacts, stress fractures, leaking of cooling gases and liquids and detection of
abnormal hot spots in power electronics and circuit boards.
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For the above, research should be conducted to demonstrate technical feasibility and prototype hardware
development during Phase I and show a path toward Phase II hardware and software demonstration and delivering
an engineering development unit or software package for NASA testing at the completion of the Phase II contract
that could be turned into a proof-of-concept system which can be demonstrated in flight.
Phase I Deliverables - Written report detailing evidence of demonstrated prototype technology in the laboratory or
in a relevant environment and stating the future path toward hardware and software demonstration on orbit. Bench
or lab-level demonstrations are desirable. The technology concept at the end of Phase I should be at a TRL of 3-6.
Phase II Deliverables - Emphasis should be placed on developing and demonstrating hardware and/or software
prototype that can be demonstrated on orbit (TRL 8), or in some cases under simulated flight conditions. The
proposal shall outline a path showing how the technology could be developed into space-worthy systems. The
contract should deliver an engineering development unit for functional and environmental testing at the completion
of the Phase II contract. The technology at the end of Phase II should be at a TRL of 6-7.
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